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HENKENS

STAR ROUTE

Forester:

  Soil:  Topography:

  Twp:   Range:   Sec:   Township:

  Compartment: Stand: Tract Number:
Contract Number:

Bayfield County Forestry & Parks Department 
31-19

  Reforestation Code: Acres: 95

µ

Unit 1
Unit 2
Unit 3
Unit 4

!. Gaps
Red Line
Roads
Trails

!.
Bay Co Forest
Snowmobile Trails

}}}}}}}}}}Utility Lines
Streams

Caleb E. Brown 39 & 50 8 & 4, 9, 19
50N 5W 14, 15, 22, & 23 Bayfield

Gentle Rolling & Moderate Slopes Natural Loamy Sand & Sand

2322
1415

Right of Way

1,000 0 1,000500 Feet

      Aspen 
"30 Years Old"

      Aspen 
"10 Years Old"

  Grass 
Opening

Sawlogs
(MBF)

Mx Hardwoods* 17
Aspen -

Basswood 27
Fir** -

977
96 319

Estimated Volumes
Species 4" Roundwood Whole Tree

(Cords) (Tons)
986 Notes

*Approximatley 62% Red Maple, 26% Hard Maple, 4% Ash, 4% 
White Bi rch, 2% Yel low Birch, 1% Red Oak & 1% Other Hardwood.   
** Approximately 89% Balsam Fi r, 10% White Spruce, and 1% Other 
Coni fer

-Summer Chance Units  1, 2*, & 3 a long with unit 4 north of Star 
Route (81% of sa le area). *Unit 2 no harvesting from spring break 
up to July 15th
-Dry of Frozen Ground Unit 4 south of Star Route (19% of sa le area)

3097
788 2228
356

Star Route Parking LotStar Route Parking LotStar Route Parking Lot



TRACT 31-19 – SUPPLEMENTAL REQUIREMENTS 

The following terms and conditions supplement those provided in the Bayfield County Timber Sale Contract. 

A. PRESCRIPTION: 

1. Harvest unit 1 is a northern hardwood seed tree prescription with an estimated average residual Basal Area of 5 ft2. 

2. Harvest unit 2 is a northern hardwood small gap prescription with an estimated average residual BA of 149 ft2.   

3. Harvest unit 3 is a northern hardwood overstory removal prescription with an estimated average residual BA of 0 ft2. 

4. Harvest unit 4 is an aspen coppice prescription with an estimated average residual BA of 20 ft2. 

B. HARVEST REQUIREMENTS: 

1. In unit 1 harvest all hardwood stems and balsam fir 2 inches and greater except those marked with purple paint and leave all 

other conifer. 

2. In unit 2, there are 14, 50 ft diameter purple painted canopy gaps spaced approximately 264 x 264 ft (4 x 4 chains) apart.  Gaps 
are signified by 6-10 purple painted trees.  These trees have either a dot or panel on each face.  Dots that face inward towards 
other dotted trees signify the harvest area.  Harvest all hardwood stems as well as sever all trees 1” diameter and greater within 
the purple painted canopy gaps. 

3. In unit 3 harvest all stems greater than 4 inches, taking care to not damage trees 4 inches and under.   

4. In unit 4 harvest all stems 2 inches and greater except red oak, yellow birch, pine, and purple painted trees. 

C. HARVEST AND OPERATIONAL REQUIREMENTS AND SEASONAL RESTRICTIONS: 

1. Good summer chance units 1, 2, and 3 along with unit 4 north of Star Route (81% of sale area).   

2. Unit 2 no harvesting from spring break up to July 15th. 

3. Frozen or dry ground unit 4 south of Star Route south of Star Route (19% of sale area). 

4. Use extreme caution working around the powerline.  Contact sale administrator if any trees cannot be safely harvested. 

5. A snowmobile trail runs through or adjacent to units 2, 3, and 4. During winter harvesting the snowmobile trail must be kept 

unobstructed and in a packed snow condition.  The purchaser must ensure that harvesting and hauling operations will not create 

a safety hazard to snowmobiles.  Avoid damage to signs and trail markers. 

6. If the primary haul route utilizes a portion of the snowmobile trail. Excessive damage (beyond normal wear and tear) to the 

snowmobile trail, as determined by the county, will not be tolerated. If Bayfield County determines excessive damage has 

occurred, the Contractor may be held responsible for a portion or all of the repair. The County and Contractor must communicate 

on a regular basis to ensure issues are addressed in a timely manner and the snowmobile trail remains in a safe and acceptable 

condition. 

7. If harvest will utilize the whole tree, 1 in 10 tops must be left scattered throughout the sale. 

8. Sale boundaries include red paint, young aspen, utility line, and grassy opening and Henkens and Star Route roads.  

9. Do not damage any survey monumentation. 

D. ACCESS AND ROADS: 

1. This contract requires County 

authorization for all road/landing 

construction and places a number of 

other requirements on road construction 

and closure. 

2. Decking of wood along town roads will 

not be allowed without permission from 

Bayfield County. 

E. OTHER: 

1. To comply with Best Management 

Practices for Invasive Species: Prior to 

moving equipment onto or off the sale 

area, scrape or brush soil and debris from 

exterior surfaces to the extent practical. 

2. Unit 3 includes 4-6 trees that are painted 

with a purple “X”.  Operator must fell and 

leave all tress marked with a purple “X”.  

“X” marked trees should be cut 5 feet 

above ground level and should lie as 

close to the high stump as possible.  

These trees will create ruffed grouse 

drumming habitat. 
 


